

Kostenzusammenstellung

Kanalart	gewählte	Straße	DN	Schacht oben	Mat.	Summe von Länge(m)	Summe von Rep. Brutto	Summe von Ren. Brutto	Summe von Erne. Brutto	Anzahl Haltungen		
KR	Renovierung	Spielweg	250	288631370	SB	29,86		5.352,10 €		1		
			300	288631340	SB	11,91		4.053,78 €		1		
				288631350	SB	48,07		9.706,85 €		1		
			Untere Gasse	250	288811160	B	33,06		6.747,49 €		1	
					288811170	B	21,1		5.147,05 €		1	
					288811360	B	17,02		5.379,26 €		1	
			300	288811040	B	30,92		6.783,07 €		1		
				288811240	B	29,19		7.263,26 €		1		
				288811340	B	40,91		9.502,99 €		1		
			400	288811030	B	43,34		12.673,83 €		1		
KS	Reparatur	Kohlenweg	300	287831040	SB	28,58		578,09 €		1		
			Spielweg 4	250	288631176	SB	7,05		659,31 €		1	
			Untere Gasse	300	288811150	B	49,18		1.788,96 €		1	
					288811220	B	26,87		1.723,52 €		1	
					288811230	B	27,12		863,80 €		1	
			400	288811350	B	35,06		871,83 €		1		
				288811110	B	15,37		1.989,79 €		1		
				288811140	B	51,23		956,77 €		1		
				288811320	B	19,08		568,47 €		1		
				288811330	B	37,72		1.407,67 €		1		
Reparatur Ergebnis						297,26	11.408,22 €		10			
KS	Erneuerung	Untere Gasse	250	288810080	PVC	38,2		9.476,70 €		1		
			Erneuerung Ergebnis						38,2	9.476,70 €		1
			Spielweg	150	288635059C	PVC	15,42		2.577,14 €		1	
									2.577,14 €		1	
									2.577,14 €		1	
			Reparatur	Spielweg	250	288630140	SB	48,05		597,78 €		1
				Untere Gasse	250	288810020	PVC	13,94		563,27 €		1
					288810120	PVC	20,8		570,22 €		1	
				288810310	PVC	20,1		1.389,72 €		1		
			Reparatur Ergebnis						102,89	3.121,00 €		4
Gesamtergebnis						801,73	14.529,22 €	88.677,62 €	9.476,70 €	28		

KR = Regenwasser

KS = Schmutzwasser

X entfällt (verrent)

Renovierung = Linen

Reparatur = partielle Sanierung (Robotersteinatz)

Erneuerung = Nachbau in offener Bauweise